

AMENDMENT OF SOLICITATION

1. AMENDMENT NO. 03	2. EFFECTIVE DATE – 10/17/2024	3. PAGE 1 of 1
---------------------	--------------------------------	----------------

4. ISSUED BY: **Fluor-BWXT Portsmouth LLC**
P.O. Box 548
3930 US Route 23 South
Piketon, OH 45661

5. NAME AND ADDRESS OF CONTRACTOR (<i>Name, street, county, state & zip code</i>) All Offeror(s)	6. AMENDMENT OF (RFP) SOLICITATION NO. FBP25SC199915	DATE 10/3/2024
---	--	-------------------

7.
The above numbered solicitation is amended as set forth in Item 8. The hour and date specified for receipt of Offers ___ is extended X is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 5 and 9, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or e-mail which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by e-mail or letter, provided each e-mail or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

8. DESCRIPTION OF AMENDMENT

Except as provided herein, all terms and conditions of the document remain unchanged and in full force and effect.

Please see the answers to questions received provided in the attached:

9A. NAME AND TITLE OF SIGNER (<i>Type or print</i>)		10A. Fluor BWXT Portsmouth LLC Mark Pollard – Contract Specialist	
9B. CONTRACTOR/OFFEROR _____ (<i>Signature of person authorized to sign</i>)	9C. DATE SIGNED	10B. _____ (<i>Signature</i>)	10C. DATE SIGNED 10/17/2024

QUESTION & ANSWER - Dated 11.16.24X-33 Transite Removal		
Item No.	QUESTION	ANSWER
1	Can a list of pre-proposal conference attendees be provided	See attached.
2	4.2 & 5.2 Identify material, equipment, services, temporary facilities and utilities to be provided by the Contractor. During the walkdown, it was suggested that the decontamination facilities, break areas, etc. on a current project will be available for use by the Contractor awarded the X-333 transite Siding Removal project. Please confirm which facilities will remain and which will be removed after completion of the present project.	With exception to the four (4) boundary control stations located at each corner of the X-333 facility, no facilities including break areas, decon facilities, etc will be available for use by the Contractor. The boundary control stations located at each corner will be used for ingress and egress from radiological boundaries only. The Contractor is responsible for supplying all other facilities necessary to complete the full scope of work.
3	4.2 states Contractor powered industrial equipment must be in new or like new condition with the option for the Company to purchase after use, providing it cannot be decontaminated for release from plant site. During the pre-bid meeting, it was stated that FBP will not be purchasing any equipment from the Contractor. Please confirm option to purchase as stated in the RFP does apply to all powered industrial equipment.	FBP requests the option to purchase any powered industrial equipment used on the project.
4	Please provide the preferred HEPA vac make and model as mentioned during the Pre-Bid meeting for ultimate turn-over to FBP.	Nilkfisk GM80 HEPA Vacuum
5	Is a General Contractor's License required?	The contractor must maintain a current Ohio Asbestos Abatement licensure. All electrical work including hookups for trailers shall be performed by a licensed electrical contractor.
6	Are there any SWPPP or EPA requirements and if so, to what extent and who is responsible for obtaining the permits?	FBP is responsible for any permitting and EPA notifications. There are no SWPPP requirements for this scope of work.
7	Who is responsible for removing the rooftop equipment and duct work that interferes with transite panel removal?	The Contractor is responsible for removing all transite panels, equipment, and materials from the roof after completion. All transite panels are to be removed from the building regardless of interferences. Building duct work is to remain in place throughout transite removal.
8	Are any engineered tie off points on the roof available for fall protection systems?	Engineered tie off points are NOT available.
9	Can the Prime contractor use scoped subcontract personnel to fill Key Personnel roles? If so, please indicate which Key Personnel roles may be filled using scoped subcontract personnel.	Key personnel will be provided by the Prime Contractor.
10	Will Fluor-BWXT please confirm the total key personnel required?	Project Manager, Onsite Superintendent, Health/Safety/Environmental Representative, IH Representative, QA/QC Representative.
11	Can an additional walk down of the facility be scheduled for next week?	Yes, please contact Mark Pollard to schedule additional walk downs.
12	Can a two-week extension for proposal submittal be provided?	No, due to the schedule associated with the overall X-333 demolition project, a two week extension will not be provided for this proposal.
13	Statement of Work paragraph 4.2 - Furnished by Contractor. What are the approved equivalents for: Anti-Contamination Coveralls, Yellow Polyethene Booties,, Yellow Rubber Shoe Covers (outer), and Yellow Rubber Shoe Covers (inner)?	Specified PPE shall be used until an approved equivalent is reviewed and accepted by FBP. Requests for equivalents shall be submitted to FBP for review after contract award.
14	In accordance with J-13 Flow Down of Fluor-BWXT Worker Health and Safety Program Rev. No. 28, can the contractor bring in a diesel fuel container (500 or 1,000-gallon double walled fuel cell) to be utilized at the site?	Due to the radiological concerns, equipment will not be surveyed out of radiological areas daily to assist in refueling. Fueling of equipment shall be performed in the field within posted radiological areas. 500 and 1,000 gallon double walled fuel cells will not be permitted for this project.
15	Clarification please on the RFP wording regarding proposal submittal (Paragraph L.3 Submission of Proposals & Pre-Proposal Conference). Is a hard copy of the proposal required in addition to providing an email version of both proposal volumes?	A hard copy is not required if providing an email version.
16	Clarification on acceptable scheduling software (Section M – Evaluations Factors for Award, paragraph M.3, and Statement of Work, paragraph 6.6 – Contractor Scheduling Software). Can the contractor use Microsoft Project software for project scheduling?	Microsoft Project is permitted.

















Page 1

Pre-Proposal Meeting Sign-In

X-333 Transite Removal

RFP FBP24SC199915

October 9, 2024 - 1:00 p.m. 9 AM

Name (Printed)	Signature	Email	Phone	Company / Role
Robbie Shoulta		RShoulta@Capitalenergygroup.com	(270) 994-4035	Capital energy Project Manager
John Stevens		JStevens@JTThorpe.com	304-634-1329	VPOF OP
Dan Sizemore		Dan.Sizemore@JTThorpe.com	3047517497	Proj manager
Scott Harrison		SCOTT@LECKBIZ.COM	205-913-2895	LEC
Lory Albers		Calbers@bencomp-services.com	319-535-0485	Res Int
Mark Arroy		Mark.Arroy@JTThorpe.com	384 312074	PM
Dustin Brown		dustin.brown@WAICG.com	740-970-0729	PM
Garrett Orlandi		gorlandi@precision-env.com	216-244-2211	PM
Jeff Smith		jsmith@qesi1.com	317-644-9368	BD
Bob Brewster		dkmconstruction@yahoo.com	740-289-3006	DKM
Bratt Smith		N/A	2057	FBP/RP
Tyler Arrowood		tyler.arrowood@ports.pps.gov	3126	FBP/ESHP
Mark Longhauser		mark.longhauser@Ports.PPS.Gov	X-3046	FBP/QA
Rick COMPAN		Rick.COMPAN@Ports.PPS.Gov	X2789	FBP
JASON EVANS		jevans@gen-technologies.com	(865) 386-8443	BD
MARK POLLARD		MARK.POLLARD@Ports.PPS.Gov	3759	FBP

Pollard, Mark

From: Libby McCurdy <lmccurdy@gemtechnologiesinc.com>
Sent: Wednesday, October 9, 2024 11:28 AM
To: Pollard, Mark
Cc: Stuart Gokey
Subject: [EXTERNAL SENDER]X-333 Transite Siding Removal - Virtual Pre-Bid Attendees

[This email originated from outside the Portsmouth Paducah Project Office (PPPO) network. Do not open attachments or click on links you are not sure of.]

Mr. Pollard,

Please see below for the X-333 Transite Siding Removal virtual pre-bid attendees:

GEM Technologies, Inc. Office: 806-310-9505
Stuart Gokey sgokey@gemtechnologiesinc.com
Mike King mking@gemtechnologiesinc.com
Mike Thompson mthompson@gemtechnologiesinc.com
David Banner dbanner@gemtechnologiesinc.com
Kenneth McGregor kmcgregor@gemtechnologiesinc.com
Holly Archer harcher@gemtechnologiesinc.com

Active Thermal Concepts (Gencorp) Office: 319-393-8088
David Gajeski dgajeski@activethermal.net
Josh Strazewski jstrazewski@activethermal.net

Please let me know if you have any questions.

Thank you,

Libby McCurdy | Proposal Manager

GEM Technologies, Inc. | 2033 Castaic Lane | Knoxville, TN 37932
Direct: 865.243.3576 | Main: 865.560.9434 | lmccurdy@gemtechnologiesinc.com



Pollard, Mark

From: Prater, Matt <mprater@geigerbrothers.com>
Sent: Wednesday, October 9, 2024 9:03 AM
To: Pollard, Mark
Subject: [EXTERNAL SENDER]FW: X-333 Transite Project Pre-Bid Meeting
Attachments: B.3 Pre-Proposal agenda 10-9-2024 (2).doc

[This email originated from outside the Portsmouth Paducah Project Office (PPPO) network. Do not open attachments or click on links you are not sure of.]

Mark,
I am in attendance via phone for this pre-bid meeting.



Matt Prater Senior Estimator & Project Manager
GEIGER BROTHERS, INC.
317 Ralph Street • PO Box 469 • Jackson, OH 45640
Office 740.286.0800 Cell 740.710.1132
mprater@geigerbrothers.com Fax 740.286.0900
www.geigerbrothers.com



If you have received this email in error please notify the system manager. This message contains confidential information and is intended only for the individual named. If you are not the named addressee you should not disseminate, distribute or copy this e-mail. Please notify the sender immediately by e-mail if you have received this e-mail by mistake and delete this e-mail from your system. If you are not the intended recipient you are notified that disclosing, copying, distributing or taking any action in reliance on the contents of this information is strictly prohibited.

From: Pollard, Mark <mark.pollard@ports.pppo.gov>
Date: Wednesday, October 9, 2024 at 7:51 AM
To: Compan, Rick <rick.compan@ports.pppo.gov>, Arrowood, Tyler <tyler.arrowood@ports.pppo.gov>, Smith, Brett <brett.smith@ports.pppo.gov>, Longhauser, Mark <mark.longhauser@ports.pppo.gov>, Brewer, Lindy <lindy.brewer@ports.pppo.gov>
Cc: Undheim, Alan <alan.undheim@ports.pppo.gov>, Bunstine, Kelli <kelli.bunstine@ports.pppo.gov>, Libby McCurdy <lmccurdy@gemtechnologiesinc.com>, Jeff Smith <JSmith@qesi1.com>, bjerrell@gemtechnologiesinc.com <bjerrell@gemtechnologiesinc.com>, dkmconstruction@yahoo.com <dkmconstruction@yahoo.com>, Massie, Scott <smassie@geigerbrothers.com>, tmcnamara@capitalenergygroup.com <tmcnamara@capitalenergygroup.com>, martrip@thermalsolutionsinc.com <martrip@thermalsolutionsinc.com>, rshoulta@capitalenergygroup.com <rshoulta@capitalenergygroup.com>, Massie, Kayla <kmassie@geigerbrothers.com>, Stuart Gokey <sgokey@gemtechnologiesinc.com>, Cory Albers <calbers@activethermal.net>, Jason Evans <jevans@gemserve.com>, Joshua Strazewski <jstrazewski@activethermal.net>
Subject: [MACRO WARNING] RE: X-333 Transite Project Pre-Bid Meeting

See attached agenda, for this morning's meeting. Let me know if there are any questions. Thank you.

