Attachment J-16

FBP Subcontractor Quality Assurance Requirements
Requisition/Purchase Order Number/Project Title: Transport Scrap Equipment

Required

Requirement Description

Comments —
Explanation/Justification

J-16 No additional requirements required.

ol L]

1.0 Program (If checked, all lines are required)

[]

1.1 Subcontractor shall submit a project Quality Assurance Plan

(QAP) that incorporates the elements stated herein. The
QAP (includes implementing work documents) shall be
submitted as specified in the Submittal Register J-8.

[]

1.2

Subcontractor shall provide an organization chart that
identifies and describes responsibilities, levels of authority,
and interfaces for those managing, performing, and
assessing the adequacy of work.

1.3

Subcontractor shall designate a QA/QC representative (must
be independent of directing and performing work) who will
provide interface for quality related work and any stop work
actions by the subcontractor or FBP. The subcontractor shall
submit the resume of the QA/QC representative showing
Knowledge, Skills and Ability (KSA) related to QA
activities for FBP QA approval as specified on the Submittal
Register J-8.

1.4

Subcontractor shall identify National Consensus Standards
for applicability to their Quality Program Requirements as
selected below:

ASME/NQA-1 2008/2009 Part 1-Nuclear Quality Assurance
Program Requirements

ASME/NQA-1 2008/2009 Part 2 (as selected)

[] 2.4 Power, Instrumentation and Control Equip.

[] 2.7 Software

[] 214CGD

[] 2.18 Maintenance

Other:

2.0

Personnel Training and Qualifications

2.1

Subcontractor personnel performing work requiring special
skills or abilities shall be trained and have documented
qualifications or certifications prior to performing work and
will submit as specified in the Submittal Register J-8.

3.0

Quality Improvement (If checked, all lines are required)

[l

3.1

Subcontractor shall assign the responsibility for
identification and authority to the designed QA/QC
representative to stop unsatisfactory work and control
further processes, installation or use of nonconforming
items.

Note: FBP assigned QA personnel have right of access to enter all work areas and request documentation
to be provided in a timely manner to conduct oversight of activities and to resolve identified problems.
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Attachment J-16

FBP Subcontractor Quality Assurance Requirements
Requisition/Purchase Order Number/Project Title: Transport Scrap Equipment

Required Requirement Description Comments —
Explanation/Justification

3.2 Subcontractors shall provide requirements for the
identification, reporting, and disposition of project
] non-conformances. Non-conformances including S/ClI
require notification of FBP representative for review and
concurrence of proposed corrective actions prior to
commencing corrective action implementation.

O] 4.0 Documents and Records (If checked, all lines are required)

4.1 Subcontractor shall have a program which identifies and
] controls project records. The program should identify how

the subcontractor reviews and approves changes, issues
revisions, and stores records.

4.2 The document control program shall describe how FBP
controlled documents and drawings are maintained ensuring
] current revisions are used for field work and will submit as
specified in the Submittal Register J-8. Superseded and
cancelled controlled documents shall be marked “VOID”
and removed from the field or work area.

4.3 Subcontractor shall describe how revisions to final design
(] (As-Built drawings, Use-As-Is, Repair, nonconformance

disposition) are subjected to a design control process for
review and approval.

4.4 Subcontractor shall routinely review documents used in the
L] work area to ensure that current, approved, controlled
documents are in use in the field.

4.5 Project records must be maintained in compliance with
L] ASME NQA-1 Requirement 17 Quality Assurance Records
Section 600 Storage.

4.6  Subcontractor shall maintain a continuous record of all field
] changes and shall incorporate all such changes on the "As
Built" drawings and other engineering data.

4.7  Subcontractor shall maintain receipt/acceptance

] testing/inspection records; records shall be traceable to
systems, components, specifications, or activities and will

submit as specified in the Submittal Register J-8.

L] 5.0 Work Processes (If checked, all lines are required)

5.1 Subcontractor shall identify the methods used to verify work
m completion via daily logs, process inspections, or acceptance

testing for work performed; includes sub-tier contractor's
work.

Note: FBP assigned QA personnel have right of access to enter all work areas and request documentation
to be provided in a timely manner to conduct oversight of activities and to resolve identified problems.

FBP-FRM-01035, Rev. 2 Page 2 of 6



Attachment J-16

FBP Subcontractor Quality Assurance Requirements
Requisition/Purchase Order Number/Project Title: Transport Scrap Equipment

Required
\

Requirement Description

Comments —
Explanation/Justification

5.2

Subcontractor's QAP and approved work control documents
must describe how daily work is verified by supervision.
Daily work documentation should include at a minimum:
applicable testing, startup requirements, maintenance,
special processes, field changes, and safety or quality
concerns.

5.3

Subcontractor shall ensure procedures or work instructions
to accomplish tasks necessary to execute the work are
developed and approved prior to use.

54

Subcontractor shall submit a project Work Plan. The work
plan shall be submitted as specified in the Submittal
Register J-8.

6.0

Design (If checked, all lines are required)

6.1

A program for the design of items and processes shall be
established and implemented using sound
engineering/scientific principles and appropriate standards
(when design is required).

[]

6.2

When design calculations are required, the QAP must
describe a calculation verification process which includes
software quality assurance including software and hardware
and operating system validation.

6.3

Design change control process shall be established such that
FBP Engineering reviews adequacy of change and impact to
original design that include controls to incorporate
modifications or field changes for final designs.

7.0

Procurement (If checked, all lines are required)

7.1

Subcontractor shall identify subtier vendors and flow down
contract requirements.

I O | R

7.2

Subcontractor/supplier project QAP shall describe how the
receipt of specification procured materials will be inspected
to ensure conformance to purchase requirements.

[]

7.3

When required, Certificates of Conformance (CoCs) shall
meet applicable criteria from NQA-1 (2008/2009),
Requirement 7, Section 503 (a) through (f).

[]

8.0

Inspection and Acceptance Testing (If checked, all lines
are required)

8.1

Subcontractor shall check items supplied to their work
processes to ascertain that items are correct and suitable for
use.

Note: FBP assigned QA personnel have right of access to enter all work areas and request documentation
to be provided in a timely manner to conduct oversight of activities and to resolve identified problems.
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FBP Subcontractor Quality Assurance Requirements
Requisition/Purchase Order Number/Project Title: Transport Scrap Equipment

Required
\

Requirement Description

Comments —
Explanation/Justification

8.2

When work requires specific standard implementation
(NOTE: testing, ASME/AWS codes, geotechnical testing,
welding), work documents shall be developed to detail how
the Contractor will implement special processes (welding,
heat treating, brazing, soldering, and non-destructive
examination) to established standards and will submit as
specified in the Submittal Register J-8.

8.3

For inspection and testing activities, the project QAP or
Work Plan shall identify the program controls necessary for
calibration, maintenance, accountability, and use of
equipment. Item or process test requirements shall include
acceptance criteria. Subcontractor shall identify subtier
testing vendors.

8.4

Subcontractor shall document the ability of an item or
process to satisfactorily perform its intended function. Test
records shall include as a minimum: item/process tested,
tester, type of observation, results and acceptability, any
corrective actions to deviations, and name of authorized
evaluator.

8.5

Subcontractor shall submit an acceptance/test plan. The plan
shall be submitted as specified in the Submittal Register J-8.

8.6

Measuring and Test Equipment (M&TE): Subcontractor
shall have M&TE controls established to ensure M&TE
equipment is labeled and tagged to indicate calibration
status. M&TE identification includes ability to provide
traceability to calibration and test data.

9.0

Assessments

Subcontractor shall conduct field documented observations
and assessments, and report deficiencies.

10.0

Suspect Counterfeit Items (If checked, all lines are
required)

10.1

If subcontractor is ordering and receiving items, they are
required to comply with DOE O 414.1D Attachment 3
Suspect/Counterfeit Items Prevention and will complete
FBP training module EC7001 Suspect/Counterfeit Items
Awareness or FBP approved subcontractor training prior to
ordering/receiving items.

Note: FBP assigned QA personnel have right of access to enter all work areas and request documentation
to be provided in a timely manner to conduct oversight of activities and to resolve identified problems.
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FBP Subcontractor Quality Assurance Requirements
Requisition/Purchase Order Number/Project Title: Transport Scrap Equipment

Required
\

Requirement Description

Comments —
Explanation/Justification

10.2 Subcontractor shall include the following S/CI requirements

] in subcontractor work documents for items purchased that
are listed on the SUSPECT/COUNTERFEIT ITEM

COMPONENT AND PRODUCT INFORMATION listing:

A.

Notwithstanding any other provisions of this
agreement, the Contractor warrants that all items
provided to FBP shall be genuine, new and unused
unless otherwise specified in writing by the
subcontractor. Contractor further warrants that all items
used by the subcontractor during the performance of
work at the Portsmouth Gaseous Diffusion Plant,
include all genuine, original, and new components, or
are otherwise suitable for the intended purpose.
Furthermore, the subcontractor shall indemnify FBP, its
agents, and third parties for any financial loss, injury,
or property damage resulting directly or indirectly from
material, components, or parts that are not genuine,
original, and unused, or not otherwise suitable for the
intended purpose. This includes, but is not limited to,
materials that are defective, suspect, or counterfeit;
materials that have been provided under false
pretenses; and materials or items that are materially
altered, damaged, deteriorated, degraded, or result in
product failure.

Types of material, parts, and components known to
have been misrepresented include (but are not limited
to) fasteners; hoisting, rigging, and lifting equipment;
cranes; hoists; valves; pipe and fittings; electrical
equipment and devices; plate, bar, shapes, channel
members, and other heat treated materials and
structural items; welding rod and electrodes; and
computer memory modules. The Subcontractor's
warranty also extends to labels and/or trademarks or
logos affixed, or designed to be affixed, to items
supplied or delivered to the Contractor. In addition,
because falsification of information or documentation
may constitute criminal conduct, the Contractor may
reject and retain such information or items, at no cost,
and identify, segregate, and report such information or
activities to cognizant Department of Energy officials.

10.3 Equipment purchase requisitions that may contain high
L] strength bolts and/or circuit breakers shall be reviewed for
Suspect/Counterfeit Items and/or NRTL.

Note: FBP assigned QA personnel have right of access to enter all work areas and request documentation
to be provided in a timely manner to conduct oversight of activities and to resolve identified problems.
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Attachment J-16

FBP Subcontractor Quality Assurance Requirements
Requisition/Purchase Order Number/Project Title: Transport Scrap Equipment

Required Requirement Description Comments —
Explanation/Justification
L] 11.0 Software Quality Assurance
The subcontractor project QAP shall describe how the Evaluate any
Software is controlled to meet the requirements contained in software prior to use
DOE O 414.1D Attachment 4, Safety Software Quality for SOA P licabili
Assurance Requirements. or SQA applicability.
[] Other:
Attachment:

Digitally signed by BETHANY
BETHANY WILLIAMS (Affiliate)

ili Date: 2024.04.17 07:37:36
WILLIAMS (Affiliate) oy Date: 04/17/2024
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Print Name/Signature
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(Affiliate) 11105150 0400 Date: 4/17/2024

QA Reviewed by: Kylea Bames
Print Name/Signature

Note: FBP assigned QA personnel have right of access to enter all work areas and request documentation
to be provided in a timely manner to conduct oversight of activities and to resolve identified problems.
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